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1080407 - R8 SD

"Kerry Gee" To Kathryn Hernandez/EPR/R8/USEPA/US@EPA
<kcgee@unitedpark.com> ce
04/07/2008 12:14 PM

bce

Subject FW: Draft Richardson Flat scope and costs for your review

Kathy

Call me about this when you can.
Thanks
Kerry

----- Original Message-----

From: Bronson, Brent [mailto:Brent Bronson@golder.com]

Sent: Sunday, April 06, 2008 4:12 PM

To: Kerry Gee

Cc: Miller, Scott; Bailey, Brent

Subject: Draft Richardson Flat scope and costs for your review

Kerry, please take a look at the attached and see if the scope / costs
is what you had in mind. Consider this a draft, I can make any changes
and edits you suggest. Once you have reviewed and we make any edits
needed, we need to get this scope to Dave Reisman from the EPA to review
and approve (see email trail below). I am not exactly sure what the
approval process is for the EPA, so any advice or help you can provide
to grease the skids will be greatly appreciated. Once we get contract
addendum approval, I should be able to schedule a trip within a week.

I am out of the office on a project till Wed PM, but will give you a
call later this week.

Cheers,
Brent

----- Original Message-----

From: Bronson, Brent

Sent: Wednesday, April 02, 2008 8:07 AM

To: Gusek, Jim; Bailey, Brent; Eurick, Neil; Miller, Scott
Subject: RE: Park City?

Thanks Jim, I will put something together later this week and get it to
you.. Can you pls forward your rates,

Thanks,
Brent R. Bronson, P.E.

Principal



----- Original Message-----

From: Gusek, Jim

Sent: Wednesday, April 02, 2008 7:15 AM

To: Bailey, Brent; Bronson, Brent; Eurick, Neil; Miller, Scott
Subject: FW: Park City?

All:

It appears that my EPA client is willing to entertain a funding transfer
but he is very busy.

As he says below, he wants to know more and I recommend that you provide
the name and contact information for your EPA contact, the dollar amount
involved, who will shoulder the paperwork, a succinct work scope, etc.
It needs to be painless and seamless in order for Dave Reisman to go to
bat for us "up the chain".

Regards,

Jim

Jim Gusek, P.E.

Senior Consultant - Water Treatment Group Golder Associates Inc.
44 Union Blvd Suite 300

Lakewood, CO 80228

(303) 980-0540 (Receptionist)

(720) 920-4627 (Direct)

(303) 985-2080 (Fax)

----- Original Message-----

From: Reisman.David@epamail.epa.gov
[mailto:Reisman.David@epamail.epa.gov]
Sent: Tuesday, April 01, 2008 6:36 PM
To: Gusek, Jim

Subject: Re: Park City?

Jim,

Can you give me some particulars? Park City actually wanted me to
provide them a little funding and I delayed them. I guess I need to
write a new RFP quickly, but I will have a fight up the chain. There
isn't a lot of support to keep doing this...yet I got 2 new mines this
week to work on....

I need to know what part of EPA wants the work and what site. Then with

all this other work, I may approach contracts and beg. I just don't have
the time to do an RFP right now. As you know, it is a lot of work.

2008 scope and costs - Richardson Flats. pdf

dave



Golder Associates Inc.
44 Union Boulevard, Suite 300
Lakewood, CO USA 80228 g

Telephone: (303) 980-0540 7 1y
Fax: (303) 985-2080 ' J Associates

www.golder.com

April 6, 2008

United Park City Mines Company
890 Main Street
Park City, Utah 84060

Attention: Mr. Kerry Gee, Vice President

RE: SCOPE AND COST ESTIMATE FOR 2008 SUPPORT FOR RICHARDSON FLATS
GEOTECNICAL SUPPORT AND CAPACITY STUDY

Dear Kerry:

Golder Associates Inc. (Golder) is pleased to provide this scope of work and cost estimate to
complete a geotechnical assessment and volumetric study to evaluate the potential to increase the
capacity to place impacted sediments and materials at the Richardson Flat impoundment. It is our
understanding that the additional capacity is desired in part to accommodate approximately 150,000
to 200,000 cubic yards of Silver Creek sediments, at the request of the USEPA. Based upon our
discussion on April 1, we anticipate that this work will include:

e Conduct a site visit by Brent Bronson to review the current conditions, site constraints, and
discuss the potential options.

e Prepare grading plans to evaluate the ability to increase the design capacity to place impacted
sediments on the existing impoundment. For scoping purposes, we have assumed that two
options will be evaluated, e.g., a conventional design and a geomorphic approach.

¢ Conduct a geotechnical assessment of the preferred option, based upon available data from
our previous review of the geotechnical conditions at Richardson Flat. Construction
recommendations will be an inherent part of this work phase.

¢ Document the evaluations in a brief letter report.

Golder previously conducted a geotechnical review and provided engineering recommendations for
soil cover placement and a buttress design for the Richardson Flat tailing impoundment which are
documented in a May 26, 2006 letter report. Since that time, we understand that the downgradient
retention embankment has been buttressed and cover soils have been placed to approximately 300-ft
to 400-ft upgradient of the embankment. We also understand that amongst other site constraints, the
design for the ball fields and park and ride have fixed the elevation in the south east sector of the
impoundment.

Golder understands that the USEPA has requested that the United Park City Mines Company
(UPCMC) coordinate this study with a qualified geotechnical consultant which will be paid for by the
USEPA. As such, Golder proposes to conduct this work as an addendum to our existing USEPA
contract that is being administered by Mr. Dave Reisman.

OFFICES ACROSS AFRICA, ASIA, AUSTRALIA, EUROPE, NORTH AMERICA AND SOUTH AMERICA



United Park City Mines Company _ April 6, 2008
Richardson Flat Tailing Impoundment -2-

Estimated Costs

Estimated costs have been developed using the negotiated GSA rates for the Federal Supply Schedule
899, Contract Number GS-10F-0130N, which are attached. Based on the scope discussed above,
Golder estimates total costs for the project to be $8,500. A detailed breakdown of this estimate is
provided in the attached Table 1.

The work will be billed on a time and materials basis, billing only for productive time. The total estimate
cost will not be exceeded without written approval from UPCM and the USEPA.

We appreciate the opportunity to continue to provide services to UPCM. Should you have any questions
or comments please do not hesitate to contact us.

Sincerely,
GOLDER ASSOCIATES INC.

o

Brent Bronson, P.E.
Principal

Attachments:
Cost Table
Rate Schedule

GOLDER ASSOCIATES INC.



COST & RATE TABLES

Golder Associates



April 2008

COST ESTIMATE SUMMARY
RICHARDSON FLATS GEOTECHNICAL REVIEW
UNITED PARK CITY MINES COMPANY

PROPOSED CLIENT: United Park City Mines Company
PROPOSED PROJECT: Geotechnical Review & Volumetric Study
TASKS: 1 through 4
TOTAL ESTIMATED COST: $8,504
TASK 1 TASK 2
. . Velumetric
Site Trip Evalustion
ESTIMATED PERSONNEL COSTS HOURLY ESTIMATED ESTIMATED
RATE HOURS BILLINGS
PROFESSIONAL STAFF
PRINCIPAL GEOTECH ENG -LV8 $179.36 20 $3,587 10 4
SENIOR CONSULTANT LVé6 $136.51 0 $0 0
SENIOR PROJECT SCIENTIST/ENGINEER -LV4 $87.43 0 $0
PROJECT SCIENTIST/ENGINEER-LV3 $82.69 41 $3,390 2 32
STAFF SCIENTIST/ENGINEER-LV2 $70.24 0 $0
STAFF SCIENTIST/ENGINEER-LV1 $65.30 0 $0
ESTIMATED PROFESSIONAL STAFF TOTAL 61 $6,977 $1,959 $717
SUPPORT STAFF
Clerical $60.15 12 $722 2 4
Drafling $67.41 8 $539 4
ESTIMATED SUPPORT STAFF TOTAL 20 $1,261 5120 $510
TOTAL ESTIMATED PERSONNEL COSTS 81 $8,239 $2,079 $1,228
ESTIMATED
ESTIMATED DIRECT AND INDIRECT JOB COSTS TOTAL COSTS
5% OF LABOR FOR COMMUNICATION, REPRODUCTION AND COMPUTER $165 $104 $61
DOQCUMENT REPRODUCTION $0
LABORATORY ANALYSIS $0
PERSONAL VEHICLE MILEAGE $45 $45
VEHICLE RENTAL $0 100.00
AIR TRAVEL $0 220.00
MEALS $0 25.00
LODGING $0
TOTAL ESTIMATED EXPENSES $210 $494 $61
Estimated Handling Charges (10%) $56 $49 36
ESTIMATED TOTAL BILLINGS $8,504 $2,623 $1,295

\PROJECTS\Richardson Flat tailings_0332143AWRF geotech scoping cornx G0lder Associates
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Federal Supply Schedule 899
Contract Number: GS-10F-0130N

GSA Rates

Golder Associates Labor Rates —Option Period I

Environmental (12/13/07- | (12/13/08- | (12/13/09- | (12/13/10- | (12/013/11-
Labor Category 12/12/08) 12/12/09) 12/12/10) 12/12/11) 12/12/12)
LVS8 Sr. Practice/ $179.36 $186.00 $192.88 $200.01 $207.41
Program Leader

LV7 Practice/ $144.71 $150.07 $155.62 $161.38 $167.35
Program Leader

LV6 Senior $136.51 $141.56 $146.80 $152.23 $157.86
Consultant

LVS Senior $113.21 $117.40 $121.74 $126.25 $130.92
Engineer/Scientist

LV4 Sr. Project $87.43 $90.66 $94.02 $97.50 $101.11
Engineer/Scientist

LV3 Project $82.69 $85.75 $88.92 $92.21 $95.62
Engineer/Scientist

LV2 Staff $70.24 $72.83 $75.53 $78.32 $81.22
Engineer/Scientist

LV1 Engineer/ $65.30 $67.72 $70.22 $72.82 $75.51
Scientist

LD3 Senior $67.41 $69.90 $72.49 $75.17 $77.95
Draftsperson

LD2 Staff $57.04 $59.15 $61.33 $63.60 $65.96
Draftsperson

LDI1 Drafisperson $51.07 $52.96 $54.92 $56.95 $59.06
LT3 Senior $57.04 $59.15 $61.33 $63.60 $65.96
Technician

LT2 Staff $51.85 $53.77 $55.76 $57.82 $59.96
Technician

LTI Technician $44.08 $45.71 $47.41 $49.16 $50.98
LA3 Senior $60.15 $62.37 $64.68 $67.07 $69.55
Admin. Support

LA2 Staff $48.74 $50.54 $52.41 $54.35 $56.36
Admin. Support

LA1 Admin. $49.78 $51.62 $53.53 $55.51 $57.56

Support




